

**THE REVISED BID TIMELINES FOR THE MONETIZATION OF DUGDA COAL WASHERY**

<b>Revised Bid Timelines</b>		
<b>Event Description</b>		<b>Estimated Date</b>
Publication of RFP and other documents	T <sub>1</sub>	12-March-24
Conduct of Pre-bid Meeting and End Date of Receipt of Queries	T <sub>1</sub> +27	08-April-24
Publication of responses to queries raised by Bidders	T <sub>1</sub> +42	23-April-24
Submission of Online Technical Bid	T <sub>1</sub> +130	20-August-24 by 12 pm
Submission of Offline Documents as part of Technical Bid	T <sub>1</sub> +130	20-August-24 by 1 pm
Opening of Technical Bids	T <sub>1</sub> +132	22-August-24
Evaluation of Technical Bids	T <sub>1</sub> +153	12-September-24
List of Qualified Bidders to be uploaded	T <sub>1</sub> +163	22- September -24
Conduct of e-auction for the Qualified Bidders	T <sub>1</sub> +165	24- September -24
<i>Note: These timelines are tentative and subject to receiving no-objection certificates/approvals, as applicable, for the land lease from the relevant persons/regulatory authorities under the applicable laws.</i>		